
ADDENDUM 1 – UPDATED DRAWINGS AND SUMMARY OF WORK 

RFQ97901 JEA NORTHSIDE GENERATING STATION (NGS) BREAKROOM UPGRADE 

1 

 

JEA NORTHSIDE BREAKROOM 19009 

DATE: November 1, 2019 

JEA Northside Generating Station 

(NGS) Breakroom Upgrade 

 Jacksonville, Florida 

FOR: JEA 

ARCHITECT:  PQH GROUP, INC. 

4141 SOUTHPONT DRIVE EAST, #200 

JACKSONVILLE, FL 32216 

 
THIS ADDENDUM SHALL BE ATTACHED TO AND FORMS A PART OF THE PROJECT DOCUMENTS. 

 

 

AD100: Revised Notes as follows: 

1. Relocate Water Cooler #1. 

2. Remove Existing upper cabinets (2) locations. 

3. JEA To Salvage all (4) Tables 

 

A100: 

 

 

A102: 

 

 

Revised Notes as follows: 

1. New 25" Counter and New upper cabinets and base cabinets, (2) locations. 

2. At Open Office, New Fixed Window Single Glazed Clear. 

3. Removed 4 x 8 tables and associated notes and show (4) new 5' diameter tables. 

4. Added Table Note "Tables: Global Furniture Group Kadin; 
LKD60DIA 60" round laminate top table with 3 legs, Laminate Color 
to be selected by JEA. Contact Larry Aziz at Holmes and Brakel 
(904) 358-9883 " 

 

Revised Notes as follows: 

1. Aluminum Frame with 1" Insulated Gray Tinted Glass with low E coating and 

Clear Interior Glass. 

 

SPECIFICATIONS:  Updated Summary of Work 

ATTACHMENTS:   Updated Summary of Work 
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SECTION 011000 - SUMMARY OF WORK 

 

PART I - GENERAL 

 1.1 SUMMARY 

A. Section Includes: 

1. Project information. 

2. Work covered by Contract Documents. 

3. Access to site 

4. Coordination with occupants. 

5. Work restrictions. 

6. Specification and drawing conventions. 

7. Miscellaneous provisions. 

B. Related Requirements: 

 l . Special Conditions per JEA's Front End specification. 

 1.2 PROJECT INFORMATION 

A. Project Identification: JEA Breakroom Upgrade. 

 1. Project Location: 4433 William Ostner Drive, Jacksonville, FL 32226 

B. Owner: JEA, CC6•, 44 West Ashley St., 6th Floor, Jacksonville, FL 32202. 

 l.  Owner's Representative: Lawrence Costea. 

C. Architect: PQH Group, Inc. Rob Hoenshel, AIA. 

 1.3 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Work of Project is defined by the Contract Documents including but not limited to the 

following: 

 

1. Remove existing upper and base cabinets and countertop in the Breakroom and the 

countertop in the Open Office, salvage desk supports. 

2. Remove the existing vinyl tile and light fixtures in Breakroom and Open Office. 

3. Remove the existing three (3) wall phones as indicated on the drawings. 

4. Remove the existing ceiling tiles, and grid in the Breakroom. 
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5. Remove the existing ductwork in the Breakroom as shown on the drawings. 

6. Remove the existing windows three (3) on the east and one (1) on the north as shown. 

7. Remove existing metal panels as shown on the drawings. 

8. Remove A/C Window Unit in the Open Office Area. 

9. Provide new floor expansion joint after removing concrete floor as required for flush 

finish with new vinyl plank flooring. 

10. Provide framing where windows were removed along with new GWB for the interior 

and metal panels on the exterior as shown on the drawings. 

11. Provide new vinyl plank flooring and vinyl base as shown on the drawings. 

12. Paint new and existing walls in the renovation area as shown on the drawings. Color to 

be selected by JEA. 

 

13. Provide new upper and base cabinets and countertops for the Breakroom and Open 

Office Area including new corner support in the Open Office single glazed with clear 

glass NE corner. 

14. Provide new fixed windows. One (l) in Breakroom tinted, insulated and with Low E 

Coating and one (1) in the Open Office where the AC unit was removed. 

 

15. Provide new ductwork, supply and return diffusers as shown on the drawings. 

16. Extend existing fire sprinkler system as required for coverage in the Open Office Area. 

17. Provide new ceiling grid and tile as indicated on the drawings. 

18. Provide new light fixtures in the Breakroom and Open Office as shown on the drawings. 

19. Provide related Electrical Panel and Power Outlets along with new Exit Sign as shown 

on the drawings. 

20. Provide new faucet in the relocated existing sink. 

21. Salvage the existing three (3) tall cabinets, refurbish, paint and provide new 4" wire 

pull handles to match the new cabinets. 

22. Provide four (4) - 5’ diameter tables as specified on the drawings. 

B.      Owner’s Responsibility: 

1.      JEA to remove the existing four (4) tables,  tool chest, TV with VCR, Microwave Ovens, 

Coffee Pot and other appliances, furniture etc., prior to the Contractor mobilizing on site. 
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 C. Type of Contract. 

 1. Project will be constructed under a single prime contract. 

1.4 ACCESS TO SITE 

A. General: Contractor shall have limited use of Project site for construction operations as indicated 

on Drawings by the Contract limits and as indicated by requirements of this Section. 

B. Use of Site: Limit use of Project site to areas within the Contract limits indicated. Do not disturb 

portions of Project site beyond areas in which the Work is indicated. 

1. Limits: Confine construction operations to the area being constructed. 

2. Driveways, Walkways and Entrances: Keep driveways loading areas, and entrances 

serving premises clear and available to Owner, Owner's employees, and emergency 

vehicles at all times. Do not use these areas for parking or storage of materials. 

a. Schedule deliveries to minimize use of driveways and entrances by construction 

operations. 

b. Schedule deliveries to minimize space and time requirements for storage of materials 

and equipment on-site. 

C. Condition of Existing Building: Repair damage caused by construction operations. 

1.5 COORDINATION WITH OCCUPANTS 

A.       Partial Owner Occupancy: Owner will occupy the premises during entire construction period, 

with the exception of areas under construction. Cooperate with Owner during construction 

operations to minimize conflicts and facilitate Owner usage. Perform the Work so as not to 

interfere with Owner's operations. Maintain existing exits. 

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used 

facilities. Do not close or obstruct walkways, corridors, or other occupied or used facilities 

without written permission from Owner and authorities having jurisdiction. 

2. Provide not less than 72 hours' notice to Owner of activities that will affect Owner's 

operations. 

1.6 WORK RESTRICTIONS 

A. Work Restrictions, General: Comply with JEA restrictions on construction operations. 

B. On-Site Work Hours: Limit work in the existing building to normal business working hours of 

7:00 a.m. to 5:00 p.m., Monday through Friday, unless otherwise indicated. 

 l.  Holidays when the facility is closed. 
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C. Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Owner or 

others unless permitted under the following conditions and then only after providing temporary 

utility services according to requirements indicated: 

1. Notify User and Owner not less than two working days in advance of proposed utility 

interruptions. 

2. Obtain User and Owner's written permission before proceeding with utility interruptions.  

D. Noise, Vibration, and Odors: Coordinate operations that may result in high levels of noise and 

vibration, odors, or other disruption to Owner occupancy with Owner. 

l.  Notify User and Owner not less than two working days in advance of proposed disruptive 

operations. 

2.  Obtain User and Owner's written permission before proceeding with disruptive operations. 

E. Nonsmoking Building: Smoking is not permitted within the building or within 25 feet of 

entrances, operable windows, or outdoor-air intakes. 

       Controlled Substances: Use of tobacco products and other controlled substances on Project Site 

is not permitted.  

1.7 SPECIFICATION AND DRAWING CONVENTIONS 

       Specification Content: The Specifications use certain conventions for the style of language and 

the intended meaning of certain terms, words, and phrases when used in particular situations. 

These conventions are as follows: 

1. Imperative mood and streamlined language are generally used in the Specifications. The 

words "shall," "shall be," or "shall comply with," depending on the context, are implied 

where a colon (:) is used within a sentence or phrase. 

2. Specification requirements are to be performed by Contractor unless specifically stated 

otherwise. 

B. Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work 

of all Sections in the Specifications. 

C. Drawing Coordination: Requirements for materials and products identified on Drawings are 

described in detail in the Specifications. One or more of the following are used on Drawings to 

identify materials and products: 

1. Terminology: Materials and products are identified by the typical generic terms used in the 

individual Specifications Sections. 

2. Abbreviations: Materials and products are identified by abbreviations published as part of 

the U.S. National CAD Standard and scheduled on Drawings. 
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Access to Documents: All printing costs during the course of the contract are the Contractor's responsibility. 

The Contractor will be provided during bidding one (1) set of electronic (PDF) drawings, including any 

issued addendum and during the construction period, the contractor will be issued electronic (PDF) 

drawings. These documents will be for the Contractor's use and reproduction. If at any point the Contractor, 

their sub-contractors, and suppliers request "CADD" drawings for their use, at the sole discretion, the 

Architect (which includes architectural, structural, and electrical) may issue request drawings upon receipt 

of the signed "CADD" release and remittance of $25.00 per sheet additional payable to the author of the 

documents. Release and distribution of drawings for any other consultants (i.e. electrical design) will need 

to obtain directly at the sole discretion of that consultant. 

1.8 MISCELLANEOUS PROVISIONS 

 A. See requirements in JEA's Front End Specifications. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 011000 


