

Procurement Bid Office Customer Center 1st Floor, Room 002 21 W. Church Street Jacksonville, Florida 32202

September 3, 2019

ADDENDUM NUMBER: One (1)
TITLE: Dinsmore Fiber Build 2019
JEA ITN NUMBER <u>: 98005</u>
RESPONSE DUE DATE: September 20, 2019
TIME OF RECEIPT: 12:00 PM
TIME OF OPENING: 12:00 PM
THIS ADDENDUM IS FOR THE PURPOSE OF MAKING THE FOLLOWING CHANGES OR CLARIFICATIONS:
Onestion

Question:

1. Will the pre-response meeting and due date be moved due to Hurricane Dorian?

Answer:

1. The optional pre-response meeting has been re-scheduled for September 16, 2019 at 2:00pm Eastern time, at the same location (JEA Procurement Bid Office, 21 West Church Street, Jacksonville, FL 32202), and with the same conference dial-in information (888-714-6484, passcode: 992663). The revised due date is September 20, 2019.

Acknowledge receipt of this addendum on the Response Form