



Building Community®

Procurement Bid Office  
Customer Center 1<sup>st</sup> Floor, Room 002  
21 W. Church Street  
Jacksonville, Florida 32202

September 11, 2019

ADDENDUM NUMBER: Seven (7)

TITLE: Dinsmore Fiber Build 2019

JEA ITN NUMBER: 98005

RESPONSE DUE DATE: September 16, 2019

TIME OF RECEIPT: 12:00 PM

TIME OF OPENING: 12:00 PM

**THIS ADDENDUM IS FOR THE PURPOSE OF MAKING THE FOLLOWING CHANGES OR  
CLARIFICATIONS:**

**Question:**

1. Did the CSX drawings change the direction of the cable toward the substation?

**Answer:**

1. The latest addendums didn't change the design route of the cable, just added underground, due to clearance issues. There are two (2) paths coming into the substation. North to South and South to North. The quantities were updated on the Addendum Response Workbook as compared to the original Response Workbook.

**Acknowledge receipt of this addendum on the Response Form**