

IFB 041-19Coordinator: Maria Betancur
Buyer: David King**Title: Bernita Street Force Main and Water Main Replacement**OPENING DATE: **February 12, 2019****Minimum Requirements**

RBL Category

WM2

Mandatory Pre-Bid / Site Visit

No

RECORDED BY: Lynn Rix

Submitted Bid

CD/FD

Opt. Pre-Bid

Adden:

United Brothers Development Corp.

2,198,640.35

CD

Y

3

Callawy Contracting, Inc.

1,654,770.00

FD

Y

3

DB Civil Construction, LLC

1,868,994.50

FD

N

3

T B Landmark Construction, Inc.

2,825,298.00

CD

Y

3

T. G. Utility Company, Inc.

2,154,700.00

CD

Y

3

J. B. Coxwell Contracting, Inc.,

1,679,809.50

FD

N

3

Grimes Utilities, Inc.

2,596,186.00

FD

Y

3

RFP 042-19

Coordinator: Elizabeth DiMeo
Buyer: Dan Kruck

**Title: Progressive Design-Build Services for the Walnut Street
Emergency Bypass Force Main**

OPENING DATE: **February 12, 2019**

Minimum Requirements

RBL Category

N/A

Mandatory Pre-Bid / Site Visit

Yes

RECORDED BY: Lynn Rix

Submitted Bid

CD/FD

Mandato
ry Pre-
Bid

Adden:

TB Landmark Construction, Inc.

Received

CD

Y

1

Murphy Pipeline Contractors, Inc.

Received

FD

Y

1

IFB 046-19

Coordinator: Thaliah Smith
Buyer: Dan Kruck

Title: Restoration of Disturbed Sod (JSEB Sheltered Market)

OPENING DATE: **February 12, 2019**

Minimum Requirements

RBL Category

N/A

Mandatory Pre-Bid / Site Visit

Yes

RECORDED BY: Lynn Rix

Submitted Bid

CD/FD

Mandato
ry Pre-
Bid

Adden:

C & L Landscape, Inc.

\$1,148,005.00

FD

Y

0

Kirby Development, Inc.

\$4,818,608.59

FD

Y

0