



Building Community®

Procurement Department Bid Section  
Customer Center 1<sup>st</sup> Floor, Room 002  
21 W. Church Street  
Jacksonville, Florida 32202

November 5, 2019

ADDENDUM NUMBER: ONE (1)

---

TITLE: 97901 JEA Northside Generating Station (NGS) Breakroom Upgrade

---

BID DUE DATE: December 3, 2019

---

TIME OF RECEIPT: 12:00 PM EST

---

**THIS ADDENDUM IS FOR THE PURPOSE OF MAKING THE FOLLOWING CHANGES OR CLARIFICATIONS:**

1. **CHANGE** - The bid due date has been changed from Monday, December 2, 2019 to **Tuesday, December 3, 2019**. Bid due time of receipt remains the same.
  
2. **REVISE** – Appendix C – **Updated Drawings and Summary of Work**. See attached document.
  
3. **REVISE**– Appendix C – **Drawings**. See attached document.
  
4. **ADD** – Appendix C – **Project Manual for Breakroom Upgrade for NGS**. See attached document. Refer to attached Appendix C - **Updated Drawings and Summary of Work** for all updates and revisions.

**ACKNOWLEDGE RECEIPT OF THIS ADDENDUM ON THE BID FORM.**