PRE-PROPOSAL ATTENDEES

IFB 1410328449	TITLE: Construction Services for the Radio Avenue Master Pump Station RW w/ Ground Storage Tank			
COORDINATOR	**BUYER**	**Mandatory Pre-Proposal**	**PRE PROPOSAL DATE**	**PRE PROPOSAL TIME**
Hugh West	Daniel Kruck Email: krucdr@jea.com	Location: WebEx	May 28, 2021	11:00 AM

COMPANY NAME	CONTACT PERSON	PHONE	EMAIL	PRIME	SUB	JSEB
Brasfield & Gorie	Frank Anderson	205-714-1560	fanderson@brasfieldgorrie.com	X		
Florida Design Contractors	Amanda Denton	561-275-2278	bids@floridadesigncontractors.com	X		
Foresight	Brian Long	352-335-6352	blong@foresightcgi.com	X		
Foresight	Robert West	904-762-8186	rwest@foresightcgi.com	X		
PBM Constructors, Inc.	Brooke Wilkes	904-714-6353	brooke@pbmconstructors.com	X		
Petticoat-Schmitt Civil Contractors, Inc.	Joe Fisher	904-854-7423	jfisher@petticoatschmitt.com	X		
Petticoat-Schmitt Civil Contractors, Inc.	Erik Blomgren	904-854-7416	eblomgren@petticoatschmitt.com	X		
Prime Construction Group, Inc.	Mark Allen	321-229-8336	mallen@primeconstructiongroup.com	X		
Prime Construction Group, Inc.	Zachary Fields	407-856-8180 x229	zfields@primeconstructiongroup.com	X		
R2T Inc.	Teresa Munoz	770-569-7038 x105	teresa.munoz@r2tinc.com	X		
R2T Inc.	Alexander Damon	770-569-7038 x105	damon.alexander@r2tinc.com	X		
Sawcross, Inc.	Danny Jenkins	904-751-7500 x123	dannyj@sawcross.com	X		
Wharton-Smith	Mike Higginbotham	904-237-6782	mhigginbotham@whartonsmith.com	X		
Williams Industrial Services, LLC	Brian Ely	904-696-9994	bfely@wisgrp.com	X		
CROM	Stephen Crawford	352-262-4135	smc@cromcorp.com		X	
RZ Service Group LLC	Joseph Newkirk	N/A	jnewkirk@recoveryz.com		X	X
Smith Survey	Tom Smith	904-260-6300	tjs@smithsurvey.net		X	X
Hazen & Sawyer	Caitlin Klug	904-296-1503	cklug@hazenandsawyer.com			