

## **ELECTRIC\***

### **CONTINUING SERVICES**

<b>Scope</b>	<b>Expires</b>	<b>Estimated Annual Contract Value</b>
Elect Dist. - Continuing Services	12/31/2021	\$550,000 - \$650,000
Bulk Liquid Caustic Soda Supply & Delivery	1/31/2022	\$375,000 - \$425,000
Bulk Aqua Ammonia Supply & Delivery	1/31/2022	\$275,000 - \$325,000

### **CAPITAL WORK**

<b>Project</b>	<b>Scope</b>	<b>Type</b>	<b>Estimated Start</b>	<b>Target JSEB</b>
NGS - Energy Project Management Capital Improvement Projects	Varies	Construction	Various projects	0%
BBGS - GEC General Capital Improvements	Varies	Construction	Various projects	0%
	Purchase and installation to refurbish existing N02 Boiler elevator	Construction	Oct.2021	0%
NGS - N02 Boiler Elevator Overhaul	Replace MCC	Construction	Feb.2022	0%
NGS - N33 Electrical Equipment Upgrades	System material purchase (Sole source) & installation of design piping and layout.	Materials & Construction	TBD/ FY2022	0%
NGS - N01 CFB HRA Impulse Cleaning System Installation	Replace fire main isolation valves on specified fire loops	Construction	May.2022	10%
NGS - N00 Fire Main Valve Replacement	Remove old insulation and liner system. Replace with new	Construction	TBD	0%
BBGS - B52, B53 HRSG Transition Duct Liner	Purchase and install new warehouse @ BGS	Construction	Feb.2022	10%
BBGS - B50 Turbine Parts Warehouse				

\*Projects/timelines subject to change